



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF BUDGET AND MANAGEMENT
 GENERAL SOLANO STREET, SAN MIGUEL, MANILA

SUPPLEMENTAL/BID BULLETIN (SBB) NO. 1

This SBB No. 1 dated October 14, 2019 for the Project, “Supply, Delivery, Installation, Testing, and Commissioning of Structured Cabling with Wired and Wireless Network Solution, Public Address System and IP-CCTV for the DBM Arcache Building,” is issued to clarify, modify or amend items in the Bidding Documents. Accordingly, this shall form an integral part of said Documents.

| PARTICULARS | CLARIFICATION/AMENDMENTS |
|---|---|
| <p>Section I. Invitation to Bid</p> <p style="text-align: center;">XXXX</p> <p>7. Bids must be duly received by the BAC Secretariat at the address below on or before October 15, 2019, 9:00 a.m. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in the ITB Clause 18.</p> <p>Bid opening shall be on October 15, 2019, 9:00 a.m., at the BAC Conference Room, Ground Floor, DBM Building III, General Solano St., San Miguel, Manila. Bids will be opened in the presence of the bidders’ representatives who choose to attend at the address below. Late bids shall not be accepted.</p> <p style="text-align: center;">XXXX</p> | <p>Section I. Invitation to Bid</p> <p style="text-align: center;">XXXX</p> <p>7. Bids must be duly received by the BAC Secretariat at the address below on or before October 15 22, 2019, 9:00 9:30 a.m. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in the ITB Clause 18.</p> <p>Bid opening shall be on October 15 22, 2019, 9:00 9:30 a.m., at the BAC Conference Room, Ground Floor, DBM Building III, General Solano St., San Miguel, Manila. Bids will be opened in the presence of the bidders’ representatives who choose to attend at the address below. Late bids shall not be accepted.</p> <p style="text-align: center;">XXXX</p> |
| <p>Section III. Bid Data Sheet</p> <p style="text-align: center;">XXXX</p> <p>17.1 Bids will be valid until February 12, 2020.</p> <p style="text-align: center;">XXXX</p> <p>18.2 The bid security shall be valid until February 12, 2020.</p> <p style="text-align: center;">XXXX</p> <p>21. xxx</p> <p style="padding-left: 40px;">The deadline for submission of bids is October 15, 2019, 9:00 a.m.</p> <p>24.1 xxx</p> <p style="padding-left: 40px;">The date and time of bid opening is October 15, 2019, 9:00 a.m.</p> <p style="text-align: center;">XXXX</p> | <p>Section III. Bid Data Sheet</p> <p style="text-align: center;">XXXX</p> <p>17.1 Bids will be valid until February 12 19, 2020.</p> <p style="text-align: center;">XXXX</p> <p>18.2 The bid security shall be valid until February 12 19, 2020.</p> <p style="text-align: center;">XXXX</p> <p>21. xxx</p> <p style="padding-left: 40px;">The deadline for submission of bids is October 15 22, 2019, 9:00 9:30 a.m.</p> <p>24.1 xxx</p> <p style="padding-left: 40px;">The date and time of bid opening is October 15 22, 2019, 9:00 9:30 a.m.</p> <p style="text-align: center;">XXXX</p> |
| | <p>Attached are the Revised Statement of Single Largest Completed Contract which is Similar in Nature and the Revised</p> |

Statement of all Ongoing Government and Private Contracts Including Contracts Awarded but not yet Started.

Section VI. Schedule of Requirements

XXXX

| Item | Description | Quantity | Contract Duration |
|------|--|----------|---|
| | The Contractor shall provide the following materials, tools and equipment, manpower, and supervision needed for the project: | | |
| 1 | Submission of shop drawings for approval of the DBM – Administrative Service | 1 lot | 5 days from receipt of NTP |
| 2 | Supply, Delivery, Fabrication, and Installation of Structured Cabling with Wired and Wireless Network Solution | | December 15, 2019 |
| 3 | Supply, Delivery, Fabrication, and Installation of IP Closed Circuit Television (CCTV) System | | |
| 4 | Supply, Delivery, Fabrication, and Installation of Public Address System | | November 30, 2019 |
| 5 | Rough-in and Restoration Works | | |
| | Testing and Commissioning | | |
| 6 | Conduct of project turn-over training | | December 2019 |
| 7 | Warranty | | One (1) year from acceptance of the Project |
| | Response time for the repair and replacement of defective parts/unit | | Within 4 hours from verbal or written notice from DBM |

XXXX

Section VI. Schedule of Requirements

XXXX

| Item | Description | Quantity | Contract Duration |
|------|--|----------|--|
| | The Contractor shall provide the following materials, tools and equipment, manpower, and supervision needed for the project: | | |
| 1 | Submission of shop drawings for approval of the DBM – Administrative Service | 1 lot | 5 days from receipt of NTP |
| 2 | Supply, Delivery, Fabrication, and Installation of Structured Cabling with Wired and Wireless Network Solution | | December 15, 2019 January 31, 2020 |
| 3 | Supply, Delivery, Fabrication, and Installation of IP Closed Circuit Television (CCTV) System | | |
| 4 | Supply, Delivery, Fabrication, and Installation of Public Address System | | November 30, 2019 January 15, 2020 |
| 5 | Rough-in and Restoration Works | | |
| | Testing and Commissioning | | |
| 6 | Conduct of project turn-over training | | December 2019 January 2020 |
| 7 | Warranty | | One (1) year from acceptance of the Project |
| | Response time for the repair and replacement of defective parts/unit | | Within 4 24 hours from verbal or written notice from DBM |

XXXX

Other matters:

- The “No Contact Rule” shall be strictly observed. Bidders are not allowed to call or talk to any member of the Bids and Awards Committee, Technical Working Group or Secretariat effective October 22, 2019 right after the opening of bids.

- For guidance and information of all concerned.



ANDREA CELENE M. MAGTALAS

Director IV

Vice Chairperson, DBM-BAC

***Statement of Single Largest Completed Contract
which is Similar in Nature
(Revised)
(indicate only one)***

Business Name: _____

Business Address: _____

| Name of Client/Contact Person/Contact Number/Contact Email Address | Date of the Contract | Kinds of Goods | Amount of Contract | Date of Delivery | End User's Acceptance or Official Receipt(s) Issued for the Contract |
|--|----------------------|----------------|--------------------|------------------|--|
| | | | | | |

Submitted by : _____
(Printed Name and Signature)

Designation : _____

Date : _____

Instructions:

- a. Cut-off date is October 22, 2019.
- b. Similar contract shall refer to the supply, delivery, installation, testing, and commissioning of Structured Cabling with Wired and Wireless Network Solution.

**Statement of all Ongoing Government and Private Contracts Including
Contracts Awarded but not yet Started
(Revised)**

Business Name: _____
Business Address: _____

| Name of Client/Contact Person/Contact Number/Contact Email Address | Date of the Contract | Kinds of Goods | Value of Outstanding Contracts | Date of Delivery |
|---|-------------------------|----------------|--------------------------------------|------------------|
| <u>Government</u> | | | | |
| | | | | |
| | | | | |
| | | | | |
| <u>Private</u> | | | | |
| | | | | |
| | | | | |
| | | | | |

Submitted by : _____
(Printed Name and Signature)
Designation : _____
Date : _____

Instructions:

- i. State all ongoing contracts including those awarded but not yet started (government and private contracts which may be similar or not similar to the project being bid) prior to October 22, 2019.
- ii. If there is no ongoing contract including those awarded but not yet started as of the aforementioned period, state none or equivalent term.
- iii. The total amount of the ongoing and awarded but not yet started contracts should be consistent with those used in the Net Financial Contracting Capacity (NFCC).

Section VI. Schedule of Requirements

(Revised)

The delivery schedule expressed as weeks/months stipulates hereafter the date of delivery to the project site.

| Item | Description | Quantity | Contract Duration | |
|------|--|----------|----------------------------|------------------|
| | The Contractor shall provide the following materials, tools and equipment, manpower, and supervision needed for the project: | | | |
| 1 | Submission of shop drawings for approval of the DBM – Administrative Service | 1 lot | 5 days from receipt of NTP | |
| 2 | Supply, Delivery, Fabrication, and Installation of Structured Cabling with Wired and Wireless Network Solution | | 1 lot | January 31, 2020 |
| 3 | Supply, Delivery, Fabrication, and Installation of IP Closed Circuit Television (CCTV) System | | | |
| 4 | Supply, Delivery, Fabrication, and Installation of Public Address System | | | |
| 5 | Rough-in and Restoration Works | | | |
| | Testing and Commissioning | | | |
| 6 | Conduct of project turn-over training | | | |
| 7 | Warranty Response time for the repair and replacement of defective parts/unit | | | |

I hereby certify to comply and deliver all the above requirements.

Name of Company/Bidder

Signature over Printed Name of Representative

Date