



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF BUDGET AND MANAGEMENT
GENERAL SOLANO ST., SAN MIGUEL, MANILA

SUPPLEMENTAL/BID BULLETIN (SBB) NO. 2020-G-1 dated March 17, 2020
Notice of Postponement of Procurement Activities Scheduled from March 24, 2020 to
March 31, 2020

Pursuant to the Implementation of the Guidelines on the Imposition of an Enhanced Community Quarantine and the Stringent Social Distancing Measures over the Entire Luzon, all concerned are hereby notified that the Department of Budget and Management-Bids and Awards Committee will move all its scheduled activities until further notice for the following Projects:

| Name of Projects |
|---|
| Consultancy Services for the Independent Functional and Technical Infrastructure Quality Assurance Services for the System Integration and Stabilization of the Budget and Treasury Management System (BTMS) (Part 2) |
| Supply, Delivery, Installation, Testing, and Commissioning of Energy Recovery Ventilation System, Exhaust Fans and Associated Ductworks for the DBM Arcache Building |

For guidance and information of all concerned.

ACHILLES GERARD C. BRAVO
Assistant Secretary
Chairperson, DBM-BAC